



**MOOREFIELD
CONSTRUCTION, INC.**

Santa Ana • Sacramento • Little Rock

Project/Scope	Bid Date/Time	office contact	Office Job is bidding from	BidMail Plans	FTP Plans
Petsmart #2237 - Tenant Improvement-Sacramento, CA	05/04/2011 @ 12:00pm	Matt	Sacramento Office Bus:916.614.7888 Fax:916.614.7898		
Eastland Pad Bldg. Renovation & site - W. Covina, CA.	05/06/2011 @ 2:00pm	Claudio	Santa Ana Office Bus:714.972.0700 Fax:714.972.3030		
Smart & Final # 332 - Bldg. Remodel - Venice, CA.	05/06/2011 @ 2:00pm	Claudio	Santa Ana Office Bus:714.972.0700 Fax:714.972.3030		
Northgate # 36 - Remodel, City Heights, San Diego, CA *****B' d date Change due to specs Manual still to be iss	05/12/2011 @ 12:00pm	Claudio	Santa Ana Office B s:714.972.0700 Fax:714.972.3030		
Citrus Town Center Phase I & II - Citrus Heights, CA.	05/13/2011 @ 2:00pm	Matt	Sacramento Office Bus:916.614.7888 Fax:916.614.7898		
Any Words in Red designate a change to the Bid or added Addendum.					

Buy Buy Baby - Remodel - Encinitas, CA.

**05/16/2011 @
02:00pm**

Claudio

Santa Ana Office
Bus:714.972.0700
Fax:714.972.3030

Party City (new T.I.) Garden Grove, CA.

**05/17/2011 @
02:00pm**

Claudio

Santa Ana Office
Bus:714.972.0700
Fax:714.972.3030

Petsmart # 2218 - Tenant Improvements - Sonora, CA.

**05/19/2011 @
12:00pm**

Matt

Sacramento Office
Bus:916.614.7888
Fax:916.614.7898

Columbia Center - Ulta & Retail Space - Kennewick, WA.

**05/23/2011 @
04:00pm**

Matt

Sacramento Office
Bus:916.614.7888
Fax:916.614.7898